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MODULE IV – RCRA CORRECTIVE ACTION PROGRAM 
 
IV.A. CORRECTIVE ACTION PROGRAM (CAP)
 
IV.A.1 The Permittee shall conduct a CAP for each solid waste management unit (SWMU) listed 

in Table 1, each inactive Area of Concern (AOC) listed in Table 2 and for newly 
identified SWMUs as described in Condition IV.G. The purpose and objectives of the 
CAP are described in Appendices A and B. The CAP has three main parts, including: 1) 
the RCRA Facility Investigation (RFI), 2) the Corrective Measures Study (CMS) and 
Corrective Measures Implementation (CMI), and 3) Long-term site tracking, inspection 
and monitoring. The Conditions in Module IV are based on the requirements of the Utah 
Code Ann. 19-6-105 (1)(d), R315-8-6.11 and R315-101 of the Rules 

 
IV.A.2 The Permittee shall implement a community relation’s plan as outlined in Appendix A 

during the CAP. 
 
IV.A.3. The Executive Secretary may append additional SWMUs or AOCs to those listed in 

Tables 1and 2 as described in Condition IV.G. 
 
IV.A.4. The Permittee shall use its best effort to secure all funds that may be required for 

implementation of the CAP.  Failure to obtain adequate funds for the CAP may be 
considered cause for modification of any approved schedules or compliance dates. 

 
IV.A.5. If necessary, the Permittee shall seek, by the most expeditious means possible, 

appropriations from the U.S. Congress for funding to complete the CAP, in accordance 
with Sections 1-4 and 1-5 of Executive Order 12088 as implemented by the Office of 
Management and Budget Circular A-106, as amended.  Section 1-5 of Executive Order 
12088 states "The head of each executive agency shall ensure that sufficient funds for 
compliance with applicable pollution control standards are requested in the Agency 
budget." 

 
IV.A.6. Immediately upon failure to obtain adequate funding, the Permittee shall submit to the 

Executive Secretary for approval a written request and justification, for modification of 
the approved schedule(s) in Tables 3 and 4.  The written justification shall demonstrate 
that good cause exists, and document efforts to obtain adequate funding. The Permittee 
shall also provide an alternate schedule of compliance for continuing the CAP or parts of 
the CAP for the subsequent fiscal year. 

 
IV.A.7. Failure to obtain adequate funds or appropriations from Congress shall not in any way 

release the Permittee from its obligation to conduct a CAP. 
 
IV.A.8. If adequate funds for the CAP are not available, the Executive Secretary reserves the 

right to pursue any actions deemed necessary to protect human health and the 
environment, including but not limited to administrative proceedings, judicial action, or 
termination of this permit. 

 
IV.B. STANDARD CONDITIONS
 
IV.B.1. Failure to submit the information required by Module IV or falsification of any submitted 

information is grounds for enforcement action. 
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IV.B.2. The Permittee shall sign and certify all plans, reports, notifications, and other 
submissions to the Executive Secretary in accordance with Conditions I.BB and I.DD. 

 
IV.B.3. The Permittee shall submit a minimum of three copies of each plan, report, notification, 

or other submissions described in Module IV, to the Executive Secretary.  One of the 
three copies shall be submitted in electronic format. 

 
IV.B.4. Upon written approval by the Executive Secretary, all final plans, schedules and reports 

required by the conditions in Module IV, are incorporated by reference into Module IV.  
Any noncompliance with such approved plans and schedules shall be deemed 
noncompliance with this permit and may be subject to enforcement action.  Final RFI 
reports and final CMS workplans shall be incorporated into this permit as outlined in 
Condition IV.C and R315-3-4.3 of the Rules.  Incorporation of RFI reports into the 
permit constitutes a Class II permit modification. 

 
IV.B.5 The Permittee shall submit all draft final plans and reports, final plans and reports, and 

schedules as specified in Tables 3 and 4.  The Permittee shall revise draft final plans, 
reports and schedules described in Module IV in the time frames specified in Tables 3 
and 4 or as specified otherwise by the Executive Secretary.  The Permittee may request 
extensions to these schedules for approval by the Executive Secretary. 

 
IV.B.6 The Permittee shall notify the Executive Secretary ten days before any sampling or other 

activities specified in the plans and reports described in Module IV and Appendices A 
and B. 

 
IV.B.7. All raw data, such as sample results, laboratory reports, drilling logs, bench-scale or 

pilot-scale data, survey data, and other supporting information gathered or generated 
during activities undertaken pursuant to Conditions in Module IV shall be maintained at 
the Facility during the effective term of this permit, unless the Executive Secretary 
approves an alternate timeframe upon request of the Permittee.  Executing contractors 
may store data for Dugway that is retrievable within seven days during contract life.  The 
Permittee shall provide copies of the said reports, logs, and other data and information to 
the Executive Secretary upon request. 

 
IV.C. RCRA FACILITY INVESTIGATION (RFI) 
 
IV.C.1. The Permittee shall conduct the RFI for all SWMUs and inactive AOCs listed in Tables 1 

and 2, as described in Appendix A. 
 
IV.C.2. The Permittee shall notify the Executive Secretary in writing within thirty days of making 

a determination that an AOC as listed in Table 2 is inactive.  This notification shall 
include a schedule for conducting an RFI as described in Condition IV.C.1 and Appendix 
A. 

 
IV.C.3. The Permittee shall prepare and submit the results of the RFI in the draft final Phase II 

RFI Reports and CMS Workplans for the SWMUs and AOCs as described in Tables 3 
and 4 and as described in Appendices A and B.  Based on the RFI results, the Phase II 
RFI Reports shall propose risk-based residential land use, industrial land use or remedial 
action as defined in R315-101 of the Rules.  The final Phase II RFI Report and CMS 
Workplans shall be added to the permit as described in Condition IV.B.4.which requires a 
sixty-day public comment period. 
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IV.C.4. The Permittee shall annually provide an updated schedule for submittal of Phase II RFI 

Reports and CMS Workplans as needed for AOCs and SWMUs for approval by the 
Executive Secretary by September 30 of each year. 

 
IV.C.5. For SWMUs meeting the industrial risk requirements of R315-101 of the Rules, but 

where corrective action or a CMS is not needed or is no longer needed due to 
implementation of interim measures as described in Condition IV.E., the Permittee shall 
include post-closure or other long-term site management requirements in the Phase II RFI 
Reports.  Upon final approval by the Executive Secretary of the Phase II RFI Reports, the 
Permittee shall implement the post-closure of other long term site management 
requirements until such time as the SWMU(s) is added to a post-closure permit or an 
alternate long-term site management plan is approved by the Executive Secretary. 

 
IV.C.6 The Permittee shall prepare and submit for Executive Secretary approval, a Facility-wide 

ecological assessment plan as indicated in Table 3 and Appendix A.  This plan may 
include all active or inactive AOCs, Hazardous Waste Management Units (HWMU) or 
SWMUs listed in Tables 1 and 2. 

 
IV.C.7 The Permittee shall prepare and submit for Executive Secretary approval, a plan 

addressing potential hazards related to historical testing of biological agents at SWMUs 
and AOCs.  This plan shall be submitted as indicated in Table 3. 

 
IV.D DETERMINATION OF NO FURTHER ACTIONS (NFA)
 
IV.D.1. The Permittee may propose for approval by the Executive Secretary in the final Phase II 

RFI Report, final Phase I RFI Report for AOCs, (or for Interim Measures/Voluntary 
Action or SWMU Assessment Reports as described in Condition IV.G) that SWMUs 
listed in Table 1 or AOCs listed in Table 2 be excluded from further investigation in 
accordance with R315-3-4.3 of the Rules for Class II permit modifications.  An NFA 
designation generally means that land use is completely unrestricted, long-term site 
management is not required and that the requirements of this permit are no longer 
applicable 

 
IV.D.2. An NFA proposal shall contain information gathered during the RFI demonstrating that 

no releases of hazardous waste or hazardous waste constituent(s) are present, or that 
releases which may be present have been adequately defined and meet the NFA criteria 
specified in R315-101 of the Rules and Appendix A. 

 
IV.D.3. A determination of NFA shall not preclude the Executive Secretary from requiring 

further investigations, studies, or remediation at a later date if new information or 
subsequent analysis indicates a release or potential of a release from any SWMU, AOC 
or newly identified site as described in Condition IV.G. 

 
IV.E. CORRECTIVE MEASURES STUDY (CMS) AND IMPLEMENTATION 
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IV.E.1. Based on the data and conclusions presented in RFI Reports and CMS Workplans 
described in Condition IV.C, the Permittee shall submit draft final CMS Reports 
describing site remediation or site management alternatives and plans for SWMUs which 
do not qualify for NFA or industrial use without corrective action as described in 
Condition IV.D, R315-101 of the Rules and Appendix A.  The proposed alternatives and 
plans shall meet the requirements of Appendix B, Table 4, R315-101 of the Rules or 
other requirements specified in approved Phase II RFI Reports, CMS Workplans, EPA 
guidance documents, guidance from the Executive Secretary regarding landfills and 
groundwater management plans. 

 
IV.E.2. Upon the Executive Secretary's approval of the final CMS Report for each SWMUs or 

each group of SWMUs, the Permittee shall submit to the Executive Secretary for 
approval, a draft final Corrective Measures Implementation (CMI) Plan.  The 
requirements for the draft final CMI plan are specified in Appendix B and Table 4, and 
shall include a CMI implementation schedule and post-closure requirements. 

 
IV.E.3. Upon the Executive Secretary's approval of the final CMI Plan, the Permittee shall 

implement the CMI plan as specified in the final CMI schedule and Table 4. 
 
IV.E.4. The Permittee shall prepare and submit a draft final CMI report, for approval by the 

Executive Secretary according to the schedule specified in the final CMI plan and Table 
4.  This report shall include independent verification that the remedial action was 
properly constructed and the CMI Plan was properly executed and implemented.

 
IV.E.5. Immediately upon completing implementation of the CMI plan, the Permittee shall begin 

post-closure inspection and monitoring activities as specified in the final CMI plan.  The 
post-closure monitoring requirements in the final CMI plan shall be added to a post-
closure permit or other long-term monitoring plan as specified in the CMI Report. 

 
IV.F. INTERIM MEASURES 
 
IV.F.1. At any time during the CAP, if the Executive Secretary or the Permittee determines that a 

release or potential release of hazardous waste and/or hazardous waste constituent(s) 
from an AOC or SWMU or other situation poses a potential threat to human health and 
the environment, the Executive Secretary may require the Permittee to perform interim 
measures or the Permittee may voluntarily propose interim measures. 

 
IV.F.2 In determining whether an interim measure(s) is required, the Executive Secretary (or the 

Permittee in the case of a voluntary interim measure) shall consider the following: 
 

IV.F.2.a. The time required to develop and implement a final remedy; 
 

IV.F.2.b. The actual and potential exposure of human and environmental receptors; 
 

IV.F.2.c. The actual and potential contamination of drinking water supplies and sensitive 
ecosystems; 

 
IV.F.2.d. The potential for further degradation of the medium absent of interim measures; 

 
IV.F.2.e. The presence of hazardous waste in containers that may pose a threat of release; 
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IV.F.2.f The presence and concentration of hazardous waste including hazardous waste 
constituent(s) in soils having the potential to migrate to groundwater or surface water. 

 
IV.F.2.g The weather conditions that may affect the current levels of contamination; 

 
IV.F.2.h. The risks of fire, explosion, or accident; and  

 
IV.F.2.i. Other situations that may pose threats to human health and the environment. 

 
IV.3 If the Executive Secretary or Permittee determines the need for an interim measure(s), or 

voluntary interim measures as described in Condition IV.F.2. the Permittee shall submit 
for approval by the Executive Secretary an Interim Measures Plan. 

 
IV.F.4. The Interim Measures Plan or a Voluntary Interim Measures Plan shall identify specific 

action(s) to be taken to implement the interim measures and a schedule for implementing 
the required measures.  The Interim Measures Plan or the Voluntary Interim Measures 
Plan shall be incorporated into this permit upon approval of the plan by the Executive 
Secretary.  The Interim Measures Plan or a Voluntary Interim Measures Plan shall 
include, but not be limited to the following: 

 
IV.F.4.a. The objectives of the interim measures, including how the measure is mitigating a 

potential threat to human health and the environment and is consistent with R315-101 
of the Rules; 

 
IV.F.4.b. The data collection quality assurance and data management information; 

 
IV.F.4.c. The design plans and specifications, construction or excavation requirements, 

operation and maintenance requirements, project schedules, and final design 
documents; 

 
IV.F.4.d. The construction quality assurance objectives, inspection activities, sampling 

requirements, and documentation; and 
 

IV.F.4.e. The schedule for submittal of progress reports, the interim measures workplan, the 
final design documents, the draft final interim measures report, and the final interim 
measures report. 

 
IV.G. NEWLY IDENTIFIED AOCS OR SWMUS
 
IV.G.1. The Permittee shall notify the Executive Secretary in writing within 30days of discovery 

of any newly identified sites, which the Permittee believes may meet the definition of an 
AOC, HWMU or SWMU.  Upon notification, the Executive Secretary and the Permittee 
shall schedule a visit to the site(s).  During the site visit the Permittee shall present 
available information about the site as needed to justify a decision about how to manage 
the site.  These decisions include:  1) a determination that the site is not an AOC, HWMU 
or SWMU; 2) a determination that the site will be addressed through the process outlined 
in Condition IV.F for interim measures (if managed under Condition IV.F, the site does 
not need to be added to Table 1); or 3) a determination that a newly identified AOC or 
SWMU needs to be added to Table 1 and that the Permittee must include the new AOC 
or SWMU in the RFI program as described in Appendix A. 
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IV.G.2. If information is presented during the decision making process described in Condition 
IV.G.1 to indicate that hazardous wastes were or may have been placed in a newly 
identified SWMU after November 19, 1980, the Executive Secretary may consider the 
unit as a Hazardous Waste Management Unit (HWMU/non-notifier) and require the 
Permittee to close the unit under the requirements of R315-7 and R315-101of the Rules. 

 
IV.G.3. Within 30 days of making a decision and choosing a site management process as 

described in Condition IV.G.1, the Permittee shall submit a schedule for submittal of an 
interim measures plan or RFI Workplan. 

 
IV.G.4. The RFI Workplan or interim measures plan shall, at a minimum, include the following 

information:  description of past and present operations and dates of operation; 
description of site waste streams; all existing site environmental monitoring data; a 
sample and analysis plan; a quality assurance and quality control plan; plans for 
collection of human health and ecological risk assessment data and other data and 
information as needed to fulfill the requirements of R315-101 of the Rules.  The plan 
shall also include a schedule for plan implementation and a date for submittal of a draft 
final report of results. 

 
IV.G.5. The Permittee shall submit draft final and final Interim Measures or RFI Reports 

describing all results obtained from the implementation of the approved plans.  The 
reports shall also include a risk assessment and a CMS Workplan as needed for approval 
by the Executive Secretary. 

 
IV.G.6. Based on the results and conclusions proposed by the Permittee in the Final Interim 

Measures or RFI Report, the Executive Secretary may approve the site for no further 
action as defined in Condition IV.D, require further investigations or require a CMS as 
described in Condition IV.E. 

 
IV.H. REPORTING REQUIREMENTS
 
IV.H.1. The Permittee shall submit to the Executive Secretary written quarterly progress reports 

of all activities conducted pursuant to the Conditions of Module IV.  The progress reports 
may be in the form of letter reports or minutes from programmatic update meetings. 

 
IV.H.2. Quarterly progress reports shall contain a summary description of the work completed 

during the previous quarter, work projected for the next quarter, and summaries of waste 
management problems or deviations from approved workplans encountered during the 
reporting period and actions taken or to be taken to rectify problems, description of any 
newly identified SWMUs and other information as listed in Appendix A. 

 
IV.H.3. The Executive Secretary may require the Permittee to conduct new or more extensive 

assessments, investigations, or studies, as needed, based on information provided in these 
progress reports or other information. 
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1Table 1 - Solid Waste Management Units (SWMUs) 

U.S. Army Dugway Proving Ground (Dugway) 
SWMU Number 2HWMU 3SWMU Name, General Location and Status 

1  Landfill, V-Grid, Combined with SWMU 3 
2 X Landfill, Granite Mountain, Certified Closure (4) 
3  Decontamination Bldg. T9410, V-Grid, includes SWMUs 1 

and 5 RFI Complete (4) 
4  Old Baker Lab, Granite Mountain 
5  Combined with SWMU 3, V-Grid 
6  Petroleum Storage Area, V-Gird, RFI Complete (4) 
7 X Silo Brine Tanks, Granite Mountain, Certified Closure (4) 
8  Waste Pile and Burial Site, Granite Mountain 

9 & 9A X Waste Pile 3X Scrap, Granite Mountain 
10  Landfill, Granite Mountain, RFI Complete (4) 
11  Low Level Radiation Landfill, Granite Mountain 
12  Landfill, Granite Mountain, RFI Complete (4) 
13  Decontamination Pad, Downwind Grid, RFI Complete (4) 
14 X Ordnance Disposal Site, Downwind Grid 
15  Landfill, Rising Sun Area 
16  Decontamination Pad, Downwind Grid RFI Complete 
17  Agent Disposal Sites (landfills). Tower Grid  

RFI Complete (4) 
18  Waste Pile, Tower Grid RFI Complete (4) 
19  Waste Pile, Tower Grid RFI Complete (4) 
20 X Landfill, Camels Back Ridge, Certified Closure (4) 
21  Landfill, Camelback Ridge, RFI Complete (4) 
22  RFI Complete (4) 
23  Waste Burial Site, SW Tower Grid,  RFI Complete (4) 
24  Landfill, November Road, RFI Complete (4) 
25  Disposal Area, Jct., Downwind Grid, RFI Complete (4) 
26  Landfill, Highway 101, RFI Complete (4) 
27  PCB/POL Storage Site, (Bldgs 9450/9452) 
28  Waste Pile, Horizontal Grid, RFI Complete (4) 
29  Waste Pile, Horizontal Grid, RFI Complete (4) 
30 X Landfill, Wig Mountain, Certified Closure (4) 
31  Waste Burial Site, North Wig Mountain 
32  Waste Pile, SW of Baker Laboratory 
33 X Sewage Lagoon, Baker Laboratory, Certified Closure (4) 
34 X Boiler House Impoundment, Baker Laboratory, 

Certified Closure (4) 
35  Drainfield, North of Baker Laboratory 
36 X Imhoff Tank/Drainfield, Ditto, Certified Closed(4) 
37 X Landfill West of Ditto Tech Ctr (Incls SWMU 87, 89) 
38 X Decontamination Pad, Ditto, Certified Closure (4) 
39 X Landfill, North of Avery 
40 X Containers/Storage Area, Avery, Certified Closure (4) 
41  Evaporation Pond and Radiation Testing, Avery 
42 X Contractor Landfill, English Village, Certified Closure (4)
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43 X Old Landfill, English Village, Certified Closure (4) 
44  Old Sewage Treatment Plant, English Village  

(Includes SWMU 68) 
45 X French Drain, English Village Certified Closed (4) 
46 X Sump & Vehicle Maint. Shop, English Village,  

Certified Closure (4) 
47 X Sewage Lagoons, Fries Park, Certified Closure (4) 
48 X Containers/Storage Area/F999 and PCBs, Fries Park,  

Certified Closure (4) 
49  Quonset Hut & PCB Storage, Fries Park, Not DERA Funded 
50  Landfill, Camel Back Ridge, RFI Complete (4) 
51 X Evaporation Ponds, Near Ditto Tech Ctr (DTC) 
52  Waste Burial Sites, Carr RFI Complete (4) 
53  Landfill, Carr, RFI Complete (4) 
54  Landfill/Disposal Area(s), East of Carr (4) RFI Complete 
55 X Landfill/3X Disposal Site, East of Carr 

56&56B  Waste Pile/Landfill/Storage Site, East of Carr,  
RFI Complete for SWMU 56 

57  Landfill, Southeast Facility Boundary, RFI Complete (4) 
58 X Evaporation Pond, Carr 
59 X Waste Pile and 3X/F999 Storage, Carr, Certified Closure (4)  
60  Containers/Chemical Storage Area, Carr, RFI Complete 
61  Landfill and Contaminated Soil, Carr 
62  Three Munitions Igloos, Carr, RFI Complete (4) 

63-1&2 X Septic Tanks, Carr, Certified Closure (4) 
64  Landfill, Tower Grid, RFI Complete (4) 
65  Detonation Crater, White Sage, RFI Complete (4) 
66  Landfill, Hill 5900, RFI Complete (4) 
67  RFI Complete (4), Investigated as Formerly Used  

Defense Site (FUDS)  
68  Combined with SWMU 44 
69  Petroleum Storage Area, English Village, Not DERA Funded 
70  Landfill, English Village, RFI Complete (4) 
75  Old Sewage Lagoon, Fries Park, RFI Complete 
76  Disturbed Ground, Little Granite, RFI Complete (4) 
77  Waste pile/Ex-asphalt Pile, Little Granite Mountain,  

RFI Complete (4) 
79  Landfills, Old Lincoln Highway  

(Includes SWMUs 57, 80, and 106) 
80  Waste Pile, Little Granite, RFI Complete (4) 
81  Former Munitions Storage, Little Granite, RFI Complete (4) 
82  Waste Pile, Michaels Airfield, RFI Complete (4) 
87  Landfill, Ditto, Included with HWMU 37, RFI Complete (4) 
89  Landfill, Ditto, Included with HWMU 37, RFI Complete (4) 
90 X Burning Area/Landfill, Carr 
91  Waste Pile, Baker, RFI Complete (4) 
92  Landfill, Baker, RFI Complete (4) 
93 Landfill, German Village, RFI Complete (4)
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96  Waste Pile, Michaels Airfield, RFI Complete (4) 
97  Drain Field & Decontamination Pad, SW of Avery 
98  Pipeline Excavation, Old Igloos, Carr 
99 X Landfill/3X/F999 Storage, Camelback Mountain,  

Certified Closure (4) 
101  Waste Pile, East Wig Grid, RFI Complete (4) 
103  Decontamination Pad, Granite Mountain, RFI Complete (4) 
104  Decontamination Pad, Victory Road, RFI Complete (4) 
105  Landfill/Decontamination Pad, Carr 

(Combined with SWMU 180) 
106  Landfill, Carr, RFI Complete (4) 
107  Decontamination Pad, Tower Grid, RFI Complete (4) 
108  Landfill, Granite, RFI Complete (4) 
109  Landfill, Granite, RFI Complete (4) 
110  Landfill, Granite, RFI Complete (4) 
111  Landfill, Granite, RFI Complete (4) 
113  Landfill, Carr, RFI Complete (4) 
114  Old GPI-3 Test Site, V-Grid (Includes SWMU 202) 
115  Landfill, X-Ray Road, RFI Complete (4) 
116  Landfill, Nye Road, RFI Complete (4) 
117  Landfill, Falconer Road, RFI Complete (4) 
118  Concrete Test Vat, East of V-Grid RFI Complete (4) 
120  Incinerator, English Village, RFI Complete (4) 
121  Incinerator, Baker, RFI Complete (4) 
122  Incinerator, Baker, RFI Complete (4) 
123  Incinerator, Baker, RFI Complete (4) 
124 X Incinerator, Baker/Carr, Certified Closure (4) 
125  Sump, Avery, RFI Complete (4) 
126  Yellow Jacket, RFI Complete (4), Investigated as a FUDS 
127  Southern Triangle, RFI Complete (4),  

Investigated as a FUDS 
128 X Pesticide Building Drainfield, English Village,  

Certified Closure (4) 
130 X Gas Station Drainfield, English Village,  

Certified Closure (4) 
131-132  90-day areas, RFI Complete (4) 

133  HWHA-3 (Aircraft Maint. Shop Wastes), Ditto 
134-145  90-day areas, RFI Complete (4) 

150  Waste Lines, Bldg 3445 
151  Building 3445, Carr, RFI Complete (4) 
152  Building 3445, Carr, RFI Complete (4) 
153  Building 3445, Carr, RFI Complete (4) 
154  Waste Lines, DTC 
155  Tanks and Sumps, DTC, RFI Complete (4) 
156  Tanks and Sumps, DTC, RFI Complete (4) 
157  Tanks and Sumps, DTC, RFI Complete (4) 
158 X Evaporation Pond, North of Michael AAF,  

Certified Closure (4)
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159  Incinerator, English Village, RFI Complete (4) 
160 X Landfill, Wig Mountain, Certified Closure (4) 
161 X Landfill North of Baker, Certified Closure (4) 
162 X Decontamination Pad, North of Avery, Certified Closure (4) 
163 X Fire Training Area, Avery Certified Closure (4)  
164 X Wash Rack #1, Avery, Certified Closure (4) 
165 X Wash Rack # 2, Avery, Certified Closure (4) 
166 X Wash Rack #3, Avery, Certified Closure (4) 
167 X Wash Platform, Ditto, Certified Closure (4) 
168 X Vehicle Wash Rack, Carr Certified Closure (4) 
169 X Wash Rack, Baker, Certified Closure (4) 
170 X Steam Cleaning, English Village, Certified Closure (4) 
171  BZ Test Area, Building 2006, Baker, RFI Complete (4) 
172  Cadmium Battery Area, Avery, RFI Complete (4) 
173  Lead-acid Battery Shop, Ditto Tech Ctr 
174  Mixed Waste Storage, Baker, RFI Complete (4) 
175  Neutralization Tank, Avery, RFI Complete (4) 
176  Acid Dilution Sump, RFI Complete (4) 
177  Dry Cleaning Area, Bldg. 4229 Ditto 
178  Photo Laboratory, Bldg. 4258 Ditto, RFI Complete (4) 
179  4-Sumps/Underground Tanks, Bldg. 3342 & 3048 Carr, RFI 

Complete (4) 
180  Old Bio Laboratory, West of Carr 
181  X-Ray Laboratory, Bldg. 3131Carr, RFI Complete (4)  
182  Detonation Test Box, Camel Back, RFI Complete (4)  
183  B-29 Aircraft, West of Granite Peak. 
184  Air Filter System, Avery, RFI Complete (4)  

(Combined with SWMU 41) 
185  Old Chemical Lab, Bldgs 4165 and 4153, Ditto,  

RFI Complete (4) 
186  RFI Complete (4)  
187  RFI Complete (4)  
188  Waste Pit, North of Rising Sun Grid, RFI Complete (4) 
189  Waste Pit, North of Rising Sun, RFI Complete (4) 
190 X Ranger Landfill and Used Oil Site, North of Baker, Certified 

Closure (4)  
191  RFI Complete (4)  
192  Landfill, 63 Pits, West of Granite Peak 
193  Decontamination. Pad, West of Granite Peak,  

RFI Complete (4) 
194 ABC  Landfills, East of Carr, RFI Complete (4) 

195  RFI Complete (4) 
196  RFI Complete (4) 
197  Landfill, Old Target Site, Downwind Grid 
199  Old OB/OD East of SWMU 17, Tower Grid,  

RFI Complete (4) 
200  Landfill, SE of Carr RFI Complete 
201 Contaminated Cave, Camels Back
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202  (Now known as SWMU 114) 
203  Removed From Investigation 
204  Lewisite Area, Simpson Buttes 
205  Grassy Plots Surface Disposal, East of Baker,  

RFI Complete (4) 
206  Surface Disposal Area, NW of Michael AAF 
207  Disposal Trenches and Mounds, Carr, RFI Complete 
208  Drum Burial Site, SE of Carr 
209  Biological Test Plots, Baker 
210  Glass Disposal Site, South of Baker 
211  Coral Pit Landfill, North of Camels Back Ridge 
212  M55 Rocket Test Site, South of Tower Grid  

RFI Complete (4) 
213  Burial Trench, Target S, RFI Complete (4) 
214  Decontamination Pad, Target S RFI Complete (4) 
215  Pigeon Loft Trenches, Downwind Grid, RFI Complete (4) 
216  Trash Pit, NW of Granite Peak RFI Complete (4)  

1. The basis for listing of each SWMU can be found in the RCRA Facility Assessment (RFA) 
dated March 20, 1992, as amended in November 1996 to include SWMUs 186-216. 

2. Hazardous Waste Management Units (HWMUs) are closed according to the requirements of 
R315-7-14, R315-101 and Consent Order 8908994.  HWMUs are not subject to the 
corrective action requirements of this permit except as described in Conditions IV.A.2, IV.B, 
IV.F, IV.G and Appendix A, items 4 and 5. 

3. The location coordinates for each SWMU are provided in Appendix C of Module IV. 
4. RFI Complete means that the Phase I and II RFI Reports for this site have been approved by 

the Executive Secretary and are incorporated into this permit by this reference.  The 
approved RFI reports recommend risk based residential or industrial use or corrective action 
and a CMS.  Certified Closed means that the site has met the closure requirements listed in 
item 2 above. 
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TABLE 2 

*AREAS OF CONCERN (AOC) 

AOC NUMBER NAME AND LOCATION 
1 Test Range 1 - Romeo, Juliet, Ballistic 
3 Test Range 3 - Granite Peak Impact Area 
4 Test Range 4 - All Purpose Grid Facility 
5 Test Range 5 - CBR Target Area 
6 Test Area 6   - Chemical Corps Board Area 
7 Test Area 7   - North Wig Grid 
8 Test Area 8   - V Grid 
9 Test Area 9   - Target X Area 

10 Test Area 12 - Wig Mountain Impact Area 
11 Test Area 13 - White Sage Flats 
12 Test Area 14 - West Granite Peak Firing Range 
13 Test Area 15 - Tower Grid Area 
14 Test Area 16 - Hill 5700 
15 Test Area 17 
16 Test Area 18 - Mortar Range 
17 Test Areas 20, 21, 23, 24, Biological Test Areas 
18 Test Area 25 - Slit Trenches/North Lincoln Hwy. 
19 Test Area 26 - Salt Flats Grid/Granite Peak 
20 Test Area 27 - Anthrax Test Site/Granite Peak 
21 Carr Facility, Area around Carr Facility. 

*The basis for listing of each AOC in this table is contained in the document titled RCRA 
Facility Assessment (RFA) for U.S. Army Dugway Proving Ground, 1994. 
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TABLE 3 
RCRA FACILITY INVESTIGATION COMPLIANCE SCHEDULE 

FOR SOLID WASTE MANAGEMENT UNITS (SWMUS) 
AND AREAS OF CONCERN (AOC) 

RFI Activity Due Date 
Submit Final Phase I RFI Report The Phase I RFI for the SWMUs listed in Table 1is 

complete and has been approved.   
Submit Final RFI-Phase II Workplans and 
Implement the Workplans  

The Executive Secretary has approved the Phase II 
RFI Workplan for all sites, and all Phase II RFI 
workplans have been implemented.  Minor data gaps 
are filled by submittal of variances and amendments 
to the approved workplan.  The variances and 
amendments must be approved by the Executive 
Secretary. 

Submit Draft Final Phase II RFI Reports and CMS 
Workplans for each site or group of sites 
(grouping of sites is determined by the Permittee). 

As specified in the Executive Secretary approved 
RFI-Phase II Workplan and Schedule.  The 
Permittee shall annually provide an updated 
schedule.  This schedule shall be submitted annually 
by September 30 for Executive Secretary approval. 

Progress Reports Quarterly (every 90 calendar days) beginning 90 
calendar days after permit renewal as described in 
Condition IV.H. 

Submit a Schedule for submittal of a Site-Wide 
Ecological Assessment for Executive Secretary 
approval 

Within 90days of permit reissuance 

Submit a Schedule for submittal of plan 
addressing potential biological agent 
contamination for Executive Secretary approval 

Within 180days of permit reissuance 
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TABLE 4 

CORRECTIVE MEASURES STUDY (CMS) AND IMPLEMENTATION COMPLIANCE 
SCHEDULE FOR SOLID WASTE MANAGEMENT UNITS (SWMUS) AND AREAS OF 

CONCERN (AOC) 
CMS SUBMISSION/CMI SUBMISSION  Due Date 

Submit CMS Workplans CMS Workplans shall be incorporated into Phase II 
RFI Reports 

Submit Draft Final CMS Report  As specified in the Executive Secretary's approved 
schedule to be included in Final CMS Workplans 

Submit Final CMS Report  As specified in the Draft Final CMS Report 
Submit Draft Final Corrective Measures 
Implementation (CMI) Plan  

As specified in the approved Final CMS Report  

Submit Final CMI Plan As specified in the Draft Final CMI Plan 
Implement CMI Plan As specified in the Final CMI Plan 
Submit Draft Final CMI Report As specified in the Final CMI Plan 
Submit Final CMI Report As specified in the Draft Final CMI Report 
Conduct approved Post-Closure Activities and 
Implement any approved post-closure plans 

As specified in the Final CMI Plan and Condition 
IV.E.5 
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